



BID TABULATION

PROJECT: **Additions and Alterations to
Medic One
Laurens, SC**

April 12, 2022

BIDDER	BASE BID	ALT 1	ALT 2	ALT 3	RECEIPT OF ADDENDA	BID BOND	REMARKS
Fehr Builders	NO BID						
JonScot General Contractors	NO BID						
Lazer Construction	NO BID						
MAR Construction	\$1,122,700	\$111,000 (+30DAYS)	\$107,000 (+ 21 DAYS)	\$18,700 (+7 DAYS)	YES	YES	
Satchel Construction	\$1,420,647	\$112,640 (+30 DAYS)	\$112,323 (+0 DAYS)	\$12,654 (+0 DAYS)	YES	YES	
S.D. Clifton Construction	\$1,142,476	\$150,000 (+14 DAYS)	\$100,000 (+14 DAYS)	\$8,500 (+ 7 DAYS)	YES	YES	
W. E. Baker & Son Construction	NO BID						

Certified by: Joe Prothro
Apex Architecture, Inc